
                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  001         Proposal ID:  12-C012-075 
 
   Proposed Contract Period:  Late Start Date of 09/06/11 with  35 WORK DAYS 
 
 Project(s): 
     Project No:  STP-ES-C012(75)--8I-12 
         County:  BUTLER 
   Type of Work:  BRIDGE REHABILITATION 
          Route:  SHELL ROCK RIVER     Length:   0.00 miles 
       Location:  BRIDGE REPAIR AND DECK REPLACEMENT NEAR 
                  CLARKSVILLE AT SHELL ROCK RIVER 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  002         Proposal ID:  20-0352-295-A 
 
   Proposed Contract Period:  By individual sites. 
            Site 01:  TO BUILD CROSSOVERS AT STA. 203+00 AND STA. 319+00 
                              Late Start Date of 09/12/11 with  30 WORK DAYS 
            Site 03:  PROJECT CLEAN UP 
                              Approx Start Date of 09/17/12 with  20 WORK DAYS 
 
    Proposal Note: 
      *** SITE 02 A+B BIDDING *** 
      ARTICLE 1112 A+B BIDDING SHALL APPLY TO SITE 02 
      WITH THE FOLLOWING CONDITIONS: 
        DAILY ROAD USER COST: $2,500.00/DAY. 
        MAXIMUM NUMBER OF CALENDAR DAYS ALLOWED: 150 
      THE ROAD USER COST PER CALENDAR DAY (DAILY ROAD USER COST) 
      SHOWN IN THE PROPOSAL INCLUDES COSTS TO THE TRAVELING PUBLIC 
      AND DAMAGES TO THE CONTRACTING AUTHORITY WHEN TRAFFIC ON 
      I-35 IS HEAD-TO-HEAD. 
      THE DOLLAR AMOUNT ''LIQUIDATED DAMAGES'' FOR THE TIME BID 
      SITE IS EQUAL TO THE DAILY ROAD USER COST.  THE DISINCENTIVE 
      ASSESSMENT/INCENTIVE PAYMENT IS EQUAL TO THE DAILY ROAD USER 
      COST. 
 
      *** CRITICAL CLOSURE ACTIVITY *** 
      THE CRITICAL CLOSURE ACTIVITY IS WHEN THE I-35 TRAFFIC IS 
      HEAD-TO-HEAD. 
 
 Project(s): 
     Project No:  BRFIMX-035-2(295)37--14-20 
         County:  CLARKE 
   Type of Work:  BRIDGE REPLACEMENT - PPCB 
          Route:  I-35                 Length:   0.00 miles 
       Location:  OVER S. SQUAW CREEK 
                  0.7 MILE N. OF IA. 152(NBL) 
 
     Project No:  BRFIMX-035-2(299)39--14-20 
         County:  CLARKE 
   Type of Work:  BRIDGE REPLACEMENT - STEEL GIRDER 
          Route:  I-35                 Length:   0.00 miles 
       Location:  OVER SQUAW CREEK 2.5 MILES N. OF IA. 152 
                  (NBL) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              DESIGN NO. 0311; A 201'-4 X 40'-0 PRETENSIONED PRESTRESSED 
              CONCRETE BEAM BRIDGE  BRFIMX-035-2(295)37--14-20 
  2403-0100010  STRUCT CONC (BRIDGE)                                   580 CY 
  2404-7775000  REINFORC STEEL                                      31,776 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        96,452 LB 
       SECTION NO. 0002 
              ROADWAY ITEMS 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
              BRFIMX-035-2(295)37--14-20 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       4,378 CY 
  2303-0062500  HMA (30M ESAL) INTERMEDIATE, 1/2"                    1,360 TON 
  2303-0063502  HMA (30M ESAL) SURF, 1/2", FRIC L-2                    435 TON 
       SECTION NO. 0003 
              ALTERNATE 'AA' OPTION 1:  PAVED PCC SHOULDERS 
              BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (295) 
  2122-5190007  PAVED SHLD, PCC, 7"                                    356 SY 
       SECTION NO. 0005 
              DESIGN NO. 0111; A 260'-0 X 40'-0 ROLLED STEEL BEAM BRIDGE 
              BRFIMX-035-2(299)39--14-20 
  2403-0100010  STRUCT CONC (BRIDGE)                                   662 CY 
  2404-7775000  REINFORC STEEL                                      37,418 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                       121,702 LB 
       SECTION NO. 0006 
              ROADWAY ITEMS 
              BRFIMX-035-2(299)39--14-20 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       2,792 CY 
  2303-0062500  HMA (30M ESAL) INTERMEDIATE, 1/2"                      396 TON 
  2303-0063502  HMA (30M ESAL) SURF, 1/2", FRIC L-2                    252 TON 
       SECTION NO. 0007 
              ALTERNATE 'BB' OPTION 1:  PAVED PCC SHOULDERS 
              BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (299) 
  2122-5190007  PAVED SHLD, PCC, 7"                                    347 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  003         Proposal ID:  28-C028-075 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  40 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C028(75)--55-28 
         County:  DELAWARE 
   Type of Work:  BRIDGE REPLACEMENT - OTHER 
          Route:  SHERWOOD ROAD        Length:   0.02 miles 
       Location:  OVER AN UNNAMED STREAM IN SECTION 17 OF NORTH FORK TOWSHIP, 
                  APPROX. .1 MILES NORTH OF 250TH ST. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 30'-0 X 30'-0 PRECAST PANEL BRIDGE 
  2403-0100010  STRUCT CONC (BRIDGE)                                    11 CY 
  2404-7775000  REINFORC STEEL                                       1,438 LB 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  004         Proposal ID:  29-0615-500 
 
   Proposed Contract Period:  Late Start Date of 10/17/11 with  10 WORK DAYS 
 
    Proposal Note: 
      ***  DEFINITION OF MAINTENANCE BRIDGE NUMBERS  *** 
 
      THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS 
      AS SHOWN FOR THE FOLLOWING EXAMPLE: 
      . BRIDGE NO. 5210.9O380: 
      .  (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.) 
      .  {52}10.9O380    COUNTY NO. WHERE THE BRIDGE IS LOCATED 
      .  52{10.9}O380    MILEPOST LOCATION - SHOWN ONLY UP TO 99.9 
      .                  (ACTUAL MILEPOST COULD BE 110.9 OR 210.9) 
      .  5210.9{O}380    LOCATION OF BRIDGE RELATIVE TO THE ROUTE 
      .                  (ALPHA VALUES; 
      .                             O = OVER, R = RIGHT, L = LEFT, 
      .                             A = RAMP, S = SINGLE) 
      .  5210.9O{380}    3-DIGIT ROUTE 
 
      THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE 
      FOLLOWING BRIDGES: 
 
      .  2958.7S061 
 
 Project(s): 
     Project No:  MB-061-5(500)59--77-29 
         County:  DES MOINES 
   Type of Work:  BRIDGE REPAIR 
          Route:  U.S. 61              Length:   0.00 miles 
       Location:  OVER SMITH CREEK,  LOCATED 1.0 MI. SOUTH OF LOUISA CO. LINE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  005         Proposal ID:  29-0615-501 
 
   Proposed Contract Period:  Late Start Date of 10/03/11 with  15 WORK DAYS 
 
    Proposal Note: 
      ***  DEFINITION OF MAINTENANCE BRIDGE NUMBERS  *** 
 
      THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS 
      AS SHOWN FOR THE FOLLOWING EXAMPLE: 
      . BRIDGE NO. 5210.9O380: 
      .  (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.) 
      .  {52}10.9O380    COUNTY NO. WHERE THE BRIDGE IS LOCATED 
      .  52{10.9}O380    MILEPOST LOCATION - SHOWN ONLY UP TO 99.9 
      .                  (ACTUAL MILEPOST COULD BE 110.9 OR 210.9) 
      .  5210.9{O}380    LOCATION OF BRIDGE RELATIVE TO THE ROUTE 
      .                  (ALPHA VALUES; 
      .                             O = OVER, R = RIGHT, L = LEFT, 
      .                             A = RAMP, S = SINGLE) 
      .  5210.9O{380}    3-DIGIT ROUTE 
 
      THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE 
      FOLLOWING BRIDGES: 
 
      .  2941.4S061 
 
 Project(s): 
     Project No:  MB-061-5(501)41--77-29 
         County:  DES MOINES 
   Type of Work:  BRIDGE REPAIR 
          Route:  U.S. 61              Length:   0.00 miles 
       Location:  OVER U.S. 34, LOCATED IN BURLINGTON AT THE JCT. OF U.S. 34 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  006         Proposal ID:  35-C035-049 
 
   Proposed Contract Period:  Late Start Date of 10/24/11 with 130 WORK DAYS 
 
    Proposal Note: 
      *** WORK RESTRICTION *** 
      THE TWO BRIDGES SHALL BE CONSTRUCTED ONE AT A TIME WITH 
      DIVISION I (BROS-C035(49)--8J-35) COMPLETED FIRST. THIS 
      STRUCTURE SHALL BE COMPLETED SUCH THAT IT IS ADEQUATE FOR 
      USE BY AGRICULTURAL EQUIPMENT PRIOR TO CLOSING THE SECOND 
      DIVISION II BRIDGE (BROS-C035(50)--8J-35). 
 
 Project(s): 
     Project No:  BROS-C035(49)--8J-35 
         County:  FRANKLIN 
   Type of Work:  BRIDGE REPLACEMENT - CCS 
          Route:  40TH STREET          Length:   0.00 miles 
       Location:  SEC 27-90-19 
 
     Project No:  BROS-C035(50)--8J-35 
         County:  FRANKLIN 
   Type of Work:  BRIDGE REPLACEMENT - CCS 
          Route:  WARBLER AVENUE       Length:   0.00 miles 
       Location:  SEC 26-90-19 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 90'-0 X 30'-6 CCS BRIDGE - BROS-C035(49)--8J-35 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,150 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   200 CY 
  2404-7775000  REINFORC STEEL                                      51,262 LB 
       SECTION NO. 0002 
              ITEMS FOR A 90'-0 X 30'-6 CCS BRIDGE - BROS-C035(50)--8J-35 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,530 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   200 CY 
  2404-7775000  REINFORC STEEL                                      51,262 LB 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  007         Proposal ID:  44-C044-068 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  BROS-C044(68)--8J-44 
         County:  HENRY 
   Type of Work:  RCB CULVERT NEW - TWIN BOX 
          Route:  FREMONT AVE.         Length:   0.00 miles 
       Location:  SOUTH OF 305TH ST 1/2 MILE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR TWIN 10' X 8' RCB BOX CULVERT 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,205 CY 
  2403-0100020  STRUCT CONC (RCB CULV)                                 208 CY 
  2404-7775000  REINFORC STEEL                                      28,255 LB 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  008         Proposal ID:  44-C044-069 
 
   Proposed Contract Period:  Late Start Date of 09/06/11 with  40 WORK DAYS 
 
 Project(s): 
     Project No:  BRS-C044(69)--60-44 
         County:  HENRY 
   Type of Work:  RCB CULVERT NEW - TWIN BOX 
          Route:  LEXINGTON AVE.       Length:   0.10 miles 
       Location:  ON LEXINGTON AVE. NORTH OF 310TH ST 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR TWIN 10' X 8' REINFORCED CONCRETE BOX CULVERT 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         647 CY 
  2403-0100020  STRUCT CONC (RCB CULV)                                 244 CY 
  2404-7775000  REINFORC STEEL                                      32,386 LB 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  009         Proposal ID:  61-C061-092 
 
   Proposed Contract Period:  Late Start Date of 10/03/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  ER-C061(92)--58-61 
         County:  MADISON 
   Type of Work:  ABUTMENT REPAIR 
          Route:  G50                  Length:   0.05 miles 
       Location:  COUNTY MAINTAINED ENTRANCE BRIDGE 
                  G50 R.O.W. DDIR NO. IA-10-02-61-G50-1 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  010         Proposal ID:  65-5341-084 
 
   Proposed Contract Period:  Approx Start Date of 10/31/11 with  75 WORK DAYS 
 
    Proposal Note: 
      ***SITE AVAILABILITY*** 
      A GRADING CONTRACT FOR PROJECT NHSX-534-1(83)--3H-65 WAS LET 
      09/21/10 AND AWARDED TO C.J. MOYNA & SONS, ELKADER, IOWA. 
      THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 120 
      WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00).  THERE IS A 
      LATE START DATE OF 07/11/11 AND 40 WORKING DAYS FOR THE EB 
      I-29 BRIDGE BERMS (SITE 01).  IN ADDITION, THERE ARE 
      SETTLEMENT PLATES IN THE BERMS AND A 60 CALENDAR DAY 
      SETTLEMENT PERIOD AFTER COMPLETION OF THE BERM.  WORK ON THE 
      APPROACH PAVING MAY NOT BEGIN UNTIL COMPLETION OF THE BERM 
      AND SETTLEMENT PERIOD.  THE SETTLEMENT PERIOD MAY BE 
      INCREASED OR DECREASED BASED ON SETTLEMENT PLATE DATA. 
 
      AN ASPHALT RESURFACING PROJECT IMX-29-1(81)33-02-65 WAS LET 
      03/15/11 AND AWARDED TO WESTERN ENGINEERING, HARLAN, IOWA. 
      THE CONTRACTOR BEGAN WORK THE WEEK OF MAY 9, 2011 WITH 140 
      CALENDAR DAYS TO COME OUT OF HEAD-TO-HEAD TRAFFIC CONTROL ON 
      INTERSTATE 29.  THERE IS AN APPROXIMATE START DATE OF 
      SEPTEMBER 19, 2011 AND 15 WORKING DAYS TO COMPLETE WORK 
      AFTER SWITCHING TO NORMAL TRAFFIC (SITE 03). 
 
 Project(s): 
     Project No:  NHSX-534-1(84)--3H-65 
         County:  MILLS 
   Type of Work:  BRIDGE NEW - PPCB 
          Route:  IOWA 534             Length:   0.00 miles 
       Location:  US 34 EASTBOUND OVER I-29 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              DESIGN NO. 1111; A 344'-0 X VARIES PRETENSION PRESTRESSED 
              CONC. BEAM BRIDGE 
  2403-0100000  STRUCT CONC (MISCELLANEOUS)                             49 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   331 CY 
  2404-7775000  REINFORC STEEL                                      19,232 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                       263,659 LB 
       SECTION NO. 0002 
              ROADWAY ITEMS 
  2102-2625000  EMBANKMENT-IN-PLACE                                    300 CY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  011         Proposal ID:  76-0033-045 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  BRFN-003-3(45)--39-76 
         County:  POCAHONTAS 
   Type of Work:  PERMANENT SCOUR COUNTERMEASURES 
          Route:  IOWA 3               Length:   0.00 miles 
       Location:  OVER BIG CEDAR CREEK 6.3 MILES W. OF IA. 4 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  012         Proposal ID:  76-0033-046 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  BRFN-003-3(46)--39-76 
         County:  POCAHONTAS 
   Type of Work:  PERMANENT SCOUR COUNTERMEASURES 
          Route:  IOWA 3               Length:   0.00 miles 
       Location:  OVER D.D. #21, 5.1 MILES W. OF IA. 4 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  013         Proposal ID:  82-0587-629 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  40 WORK DAYS 
 
 Project(s): 
     Project No:  SB-IA-0587(629)--2T-82 
         County:  SCOTT 
   Type of Work:  STRUCTURES (MISCELLANEOUS) 
          Route:  ELM STREET           Length:   0.00 miles 
       Location:  IN THE CITY OF BETTENDORF, LIVE, WORK, AND PLAY SCENIC 
                  OVERLOOK 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 56'-0 X 15'-0 SCENIC OVERLOOK AND SITE 
              IMPROVEMENTS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         100 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                    37 CY 
  2404-7775005  REINFORC STEEL, EPOXY COATED                         2,375 LB 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  014         Proposal ID:  82-1827-002-D 
 
   Proposed Contract Period:  Late Start Date of 04/16/12 with 115 WORK DAYS 
 
 Project(s): 
     Project No:  EDP-1827(002)--7Y-82 
         County:  SCOTT 
   Type of Work:  BRIDGE AND APPROACHES - PPCB 
          Route:  CREDIT ISLAND PED BR Length:   1.00 miles 
       Location:  CITY OF DAVENPORT 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 795'-0 X 14'-0 PRESTRESSED CONCRETE BEAM BRIDGE 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                      10,228 CY 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                          57 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   431 CY 
  2404-7775000  REINFORC STEEL                                       8,639 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                        80,726 LB 
  2511-0301600  RECREATIONAL TRAIL, HMA, 6"                            661 SY 
  2511-0302600  RECREATIONAL TRAIL, PCC, 6"                            154 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  015         Proposal ID:  89-0025-500 
 
   Proposed Contract Period:  Late Start Date of 09/26/11 with  20 WORK DAYS 
 
    Proposal Note: 
      ***  DEFINITION OF MAINTENANCE BRIDGE NUMBERS  *** 
 
      THE NAMING CONVENTION FOR THE MAINTENANCE BRIDGE NUMBERS IS 
      AS SHOWN FOR THE FOLLOWING EXAMPLE: 
      . BRIDGE NO. 5210.9O380: 
      .  (BRACKETED { } PORTIONS OF THE NUMBER ARE DEFINED BELOW.) 
      .  {52}10.9O380    COUNTY NO. WHERE THE BRIDGE IS LOCATED 
      .  52{10.9}O380    MILEPOST LOCATION - SHOWN ONLY UP TO 99.9 
      .                  (ACTUAL MILEPOST COULD BE 110.9 OR 210.9) 
      .  5210.9{O}380    LOCATION OF BRIDGE RELATIVE TO THE ROUTE 
      .                  (ALPHA VALUES; 
      .                             O = OVER, R = RIGHT, L = LEFT, 
      .                             A = RAMP, S = SINGLE) 
      .  5210.9O{380}    3-DIGIT ROUTE 
 
      THIS PROPOSAL/CONTRACT INCLUDES WORK TO BE DONE ON THE 
      FOLLOWING BRIDGES: 
 
      .   8924.4S002 
 
 Project(s): 
     Project No:  MB-002-5(500)224--77-89 
         County:  VAN BUREN 
   Type of Work:  BRIDGE REPAIR 
          Route:  IOWA 2               Length:   0.00 miles 
       Location:  OVER BIG INDIAN CREEK, LOCATED 0.8 MI. W. OF THE IOWA 1 JCT. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  016         Proposal ID:  94-C094-069 
 
   Proposed Contract Period:  Late Start Date of 07/16/12 with  75 WORK DAYS 
 
 Project(s): 
     Project No:  BROS-C094(69)--5F-94 
         County:  WEBSTER 
   Type of Work:  BRIDGE AND APPROACHES - CCS 
          Route:  BAXTER AVE           Length:   0.24 miles 
       Location:  OVER SOUTH BRANCH OF LIZARD CREEK 
                  SECTION 8, T89N, R30W 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ITEMS FOR A 100'-0 X 24'-0 THREE SPAN CONTINUOUS CONCRETE 
              SLAB BRIDGE 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       8,450 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   200 CY 
  2404-7775000  REINFORC STEEL                                      48,753 LB 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  079         Proposal ID:  65-5341-068 
 
   Proposed Contract Period:  Approx Start Date of 04/23/12 with 240 WORK DAYS 
 
    Proposal Note: 
      ***SITE AVAILABILITY*** 
      AN IOWA GRADING CONTRACT FOR PROJECT NHSX-534-1(80)—3H-65 
      WAS LET 10/19/10 AND AWARDED TO JB HOLLAND CONSTRUCTION, 
      DECORAH, IOWA.  THE CONTRACT HAD A LATE START DATE OF 
      04/04/11 AND 120 WORKING DAYS FOR THE ENTIRE PROJECT (SITE 
      00).  THERE IS A LATE START DATE OF 08/01/11 AND 40 WORKING 
      DAYS FOR THE MISSOURI RIVER BRIDGE EAST BERM (SITE 01).  IN 
      ADDITION, THERE ARE SETTLEMENT PLATES IN THE EAST BRIDGE 
      BERM AND A 116 CALENDAR DAY SETTLEMENT PERIOD AFTER 
      COMPLETION OF THE BERM.  WORK ON THE EAST ABUTMENT MAY NOT 
      BEGIN UNTIL COMPLETION OF THE BERM AND SETTLEMENT PERIOD. 
      THE SETTLEMENT PERIOD MAY BE INCREASED OR DECREASED BASED ON 
      SETTLEMENT PLATE DATA. 
 
      A NEBRASKA GRADING CONTRACT FOR PROJECT STP-34-7(118) IS 
      SCHEDULED TO BE LET 07/21/11.  THE CONTRACT WILL HAVE A 
      01/01/12 COMPLETION DATE FOR THE MISSOURI RIVER WEST BERM. 
      IN ADDITION, THERE WILL BE A SETTLEMENT PERIOD OF 60 
      CALENDAR DAYS AFTER COMPLETION OF THE BERM.  WORK ON THE 
      WEST ABUTMENT MAY NOT BEGIN UNTIL AFTER COMPLETION OF THE 
      BERM AND SETTLEMENT PERIOD. 
 
      ***WAGE RATE FOR ELECTRICIANS*** 
      WAGE DECISION IA10-31.8 DOES NOT INCLUDE AN ELECTRICIAN 
      RATE.  FOR BIDDING PURPOSES CONTRACTORS SHOULD USE NO LESS 
      THAN $27.29 BASE + $8.38 FRINGE.  IF NECESSARY, THE 
      CONFORMANCE PROCESS WILL BE USED TO ADJUST THIS RATE AND 
      CHANGES WILL BE INCORPORATED BY CHANGE ORDER. 
 
      ***PRE-BID MEETING*** 
      A PRE-BID MEETING WILL BE HELD ON MONDAY JUNE 20, 2011 AT 
      1:00PM IN THE EAST MATERIALS CONFERENCE ROOM OF THE DOT 
      CENTRAL COMPLEX. THE DOT CENTRAL COMPLEX IS LOCATED AT 800 
      LINCOLN WAY AMES, IA 50010. 
 
 Project(s): 
     Project No:  NHSX-534-1(68)--3H-65 
         County:  MILLS 
   Type of Work:  BRIDGE NEW - OTHER 
          Route:  IOWA 534             Length:   0.00 miles 
       Location:  RELOCATED US 34 OVER MISSOURI RIVER 
                  CROSSING N. OF PLATTSMOUTH NE. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              DESIGN NO. 0311; A 3,276'-1 X 86'-3 CONTINUOUS WELDED PLATE 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
              GIRDER BRIDGE W/PPCB APPROACHES 
  2403-0100010  STRUCT CONC (BRIDGE)                                 6,676 CY 
  2404-7775000  REINFORC STEEL                                   2,126,618 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                     3,223,778 LB 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  081         Proposal ID:  17-1372-617 
 
   Proposed Contract Period:  Late Start Date of 09/12/11 with  70 WORK DAYS 
            Site 01:  TO COMPLETE ALL WATER, SANITARY/STORM SEWER & SUBDRAIN WORK. 
                              Late Start Date of 09/12/11 with  35 WORK DAYS 
 
 Project(s): 
     Project No:  STP-U-1372(617)--70-17 
         County:  CERRO GORDO 
   Type of Work:  ALTERNATE PAVEMENT TYPES-MAINLINE PAVING 
          Route:  10TH AVE.            Length:   0.60 miles 
       Location:  FROM BUDDY HOLLY PLACE TO 5TH PLACE NORTH 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      104 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       3 EACH 
       SECTION NO. 0002 
              ALTERNATE 'AA' OPTION 1:  PCC PAVING 
              BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,304 CY 
  2301-1033060  STD/S-F PCC PAV'T, CL C CL 3, 6"                     4,597 SY 
       SECTION NO. 0003 
              ALTERNATE 'AA' OPTION 2:  HMA PAVING 
              BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,495 CY 
  2301-1033060  STD/S-F PCC PAV'T, CL C CL 3, 6"                       329 SY 
  2303-0121750  HMA (300K ESAL) BASE, 3/4"                           3,589 SY 
  2303-0122500  HMA (300K ESAL) I-S, 1/2", NO FRIC                   7,178 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  101         Proposal ID:  09-2188-102 
 
   Proposed Contract Period:  Late Start Date of 04/02/12 with 120 WORK DAYS 
            Site 01:  TO COMPLETE STAGES 3B AND 4A SHOWN ON (102) PLAN SHEET J.1. 
                              No Start Date Specified with  25 WORK DAYS 
            Site 02:  TO COMPLETE STAGE 5 AS SHOWN ON (102) PLAN SHEET J.1. 
                              No Start Date Specified with  15 WORK DAYS 
 
    Proposal Note: 
      *** WORK PRIOR TO THE LATE START DATE *** 
      THE CONTRACTOR MAY BEGIN WORK PRIOR TO THE LATE START DATE 
      OF APRIL 2, 20012 WITHOUT BEING CHARGED WORKING DAYS. 
      WORKING DAYS WILL BE CHARGED STARTING ON THE LATE START 
      DATE.  THE NUMBER OF WORKING DAYS ASSIGNED TO THIS CONTRACT 
      HAVE BEEN SHORTENED ASSUMING THE CONTRACTOR WILL START 
      IN THE FALL/WINTER OF 2011/2012. FOR WORK DONE PRIOR TO THE 
      LATE START DATE, THE CONTRACTOR SHALL NOT DO ANY WORK THAT 
      INTERFERES WITH C-50 OR U.S. 218 TRAFFIC WITHOUT APPROVAL OF 
      THE ENGINEER. 
 
      *** NO EXCUSE ROAD OPENING BONUS *** 
      THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM 
      AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID 
      ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING 
      CONSTRUCTION SO THAT ALL CONSTRUCTION THROUGH STAGE 6 AS 
      SHOWN ON PLAN SHEET J.1 OF THE (102) PLAN ON OR BEFORE THE 
      CALENDAR DATE SHOWN.  COMPLIANCE REQUIRES THAT THE 
      CONTRACTOR MUST HAVE ALL US 218 AND COUNTY ROAD C-50 
      ROADWAYS OPEN TO TRAFFIC, INCLUDING ALL RAMPS, LOOPS AND 
      ROUNDABOUTS WITH NO FURTHER LANE CLOSURES.  ANY OTHER DELAYS 
      DUE TO WEATHER, CHANGE ORDERS, OVERRUNS OF QUANTITIES, 
      UTILITY DELAYS, OR ANY OTHER DELAYS WILL NOT BE CONSIDERED 
      AS JUSTIFICATION TO MODIFY THE CALENDAR DATE. 
 
 Project(s): 
     Project No:  NHSN-218-7(117)--2R-09 
         County:  BREMER 
   Type of Work:  TRAFFIC SIGNS 
          Route:  U.S. 218             Length:   0.00 miles 
       Location:  IN THE CITY OF JANESVILLS AT CO. RD. C-50 
 
     Project No:  HSIPX-218-8(102)--3L-09 
         County:  BREMER 
   Type of Work:  PCC PAVEMENT - GRADE AND NEW 
          Route:  U.S. 218             Length:   0.00 miles 
       Location:  IN THE CITY OF JANESVILLE AT CO. RD. C-50 
 
     Project No:  HSIPX-218-8(103)--3L-09 
         County:  BREMER 
   Type of Work:  BRIDGE NEW - PPCB 
          Route:  U.S. 218             Length:   0.00 miles 
       Location:  IN THE CITY OF JANESVILLE AT CO. RD. C-50 
 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
     Project No:  NHSN-218-8(118)--2R-09 
         County:  BREMER 
   Type of Work:  LIGHTING 
          Route:  U.S. 218             Length:   0.00 miles 
       Location:  IN THE CITY OF JANESVILLE AT CO. RD. C-50 
 
     Project No:  HSIPX-218-8(121)--3L-09 
         County:  BREMER 
   Type of Work:  RCB CULVERT NEW - TWIN BOX 
          Route:  U.S. 218             Length:   0.00 miles 
       Location:  IN THE CITY OF JANESVILLE AT CO. RD. C-50 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0002 
              ROADWAY ITEMS - HSIPX-218-8(102)--3L-09 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                     579,946 CY 
  2108-5025000  OVERHAUL                                         1,606,115 ST-Y 
  2122-5190007  PAVED SHLD, PCC, 7"                                    438 SY 
  2301-1003105  STD/S-F PCC PAV'T, QM-C CL 3, 10.5"                 77,585 SY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                       161 SY 
       SECTION NO. 0003 
              ALTERNATE 'AA' OPTION 1:  PCC PAVED SHOULDERS 
              BID THIS SECTION IF ALT. 'AA' OPTION 1 IS CHOSEN - (102) 
  2122-5190007  PAVED SHLD, PCC, 7"                                 10,833 SY 
       SECTION NO. 0008 
              DESIGN NO. 0109; A 277'-0 X 44'-0 PRETENSIONED PRESTRESSED 
              CONCRETE BULB TEE BEAM BRIDGE - HSIPX-218-8(103)--3L-09 
  2403-0100010  STRUCT CONC (BRIDGE)                                   822 CY 
  2404-7775000  REINFORC STEEL                                      42,700 LB 
  2404-7775005  REINFORC STEEL, EPOXY COATED                       132,293 LB 
       SECTION NO. 0010 
              DESIGN NO. 0309; A TWIN 12' X 6' X 243' RCB, CAST IN PLACE 
              BID THIS SECTION IF CAST IN PLACE ALT. IS CHOSEN - (121) 
  2403-0100020  STRUCT CONC (RCB CULV)                                 719 CY 
  2404-7775000  REINFORC STEEL                                     103,323 LB 
       SECTION NO. 0012 
              I/D NO EXCUSE ROAD OPENING BONUS FOR CONTRACT 
  2528-5160000  NO EXCUSE ROAD OPENING BONUS, __________          Lump Sum  LUMP 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  102         Proposal ID:  22-C022-064 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  50 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C022(64)--55-22 
         County:  CLAYTON 
   Type of Work:  PCC PAVEMENT - NEW 
          Route:  X56                  Length:   2.00 miles 
       Location:  MCGREGOR SCL TO PIKES PEAK PARK 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       5,400 CY 
  2301-1034080  STD/S-F PCC PAV'T, CL C CL 3I, 8"                   21,226 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  103         Proposal ID:  25-7875-635 
 
   Proposed Contract Period:  Late Start Date of 08/29/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  STP-E-7875(635)--8V-25 
         County:  DALLAS 
   Type of Work:  PCC SIDEWALK/TRAIL 
          Route:  TRAIL                Length:   0.50 miles 
       Location:  FROM 156TH STREET 
                  TO WCL IN THE CITY OF URBANDALE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              TRAIL ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,087 CY 
  2511-0302500  RECREATIONAL TRAIL, PCC, 5"                          2,884 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  104         Proposal ID:  52-1557-628 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  90 WORK DAYS 
 
 Project(s): 
     Project No:  EDP-1557(628)--7Y-52 
         County:  JOHNSON 
   Type of Work:  PCC SIDEWALK/TRAIL 
          Route:  CLEAR CREEK TRAIL    Length:   0.00 miles 
       Location:  CAMP CARDINAL BOULEVARD TRAILHEAD 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              RECREATION TRAILHEAD ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       1,800 CY 
       SECTION NO. 0002 
              RECREATION TRAIL ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         562 CY 
  2511-0302600  RECREATIONAL TRAIL, PCC, 6"                          1,690 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  105         Proposal ID:  56-C056-076 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C056(76)--55-56 
         County:  LEE 
   Type of Work:  PCC OVERLAY - UNBONDED 
          Route:  X23                  Length:   3.80 miles 
       Location:  ON 240TH (X23) FROM WEST POINT TO HWY 16 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2310-5151040  PCC OVERLAY, FURN ONLY                               9,406 CY 
  2310-5151551  PCC OVERLAY PLACE ONLY (WHITE TOPPING)              49,118 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  106         Proposal ID:  62-C062-074 
 
   Proposed Contract Period:  Late Start Date of 10/10/11 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  ER-C062(74)--58-62 
         County:  MAHASKA 
   Type of Work:  PCC PAVED SHOULDER - NEW 
          Route:  G71                  Length:   0.75 miles 
       Location:  DES MOINES RIVER BRIDE W 0.75 MI 
                  DDIR NO. IA-10-02-62-G71-1 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - ER FUNDING 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                         670 CY 
  2122-5190008  PAVED SHLD, PCC, 8"                                  2,583 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  107         Proposal ID:  64-0141-706 
 
   Proposed Contract Period:  Late Start Date of 09/12/11 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  MP-014-1(706)100--76-64 
         County:  MARSHALL 
   Type of Work:  PCC CURB AND GUTTER 
          Route:  IOWA 14              Length:   1.00 miles 
       Location:  IN THE CITY OF MARSHALLTOWN FROM MERLE HIBBS BLVD. N. 
                  TO EDGELAND DR. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                        2 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       1 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  108         Proposal ID:  65-5341-081 
 
   Proposed Contract Period:  Approx Start Date of 04/02/12 with 100 WORK DAYS 
            Site 01:  TO COMPLETE EAST AND WEST BERMS FOR THE WB BRIDGE OVER I-29 
                              Approx Start Date of 08/13/12 with  20 WORK DAYS 
 
    Proposal Note: 
      SITE AVAILABILITY: 
      A GRADING CONTRACT FOR PROJECT NHSX-534-1(80)--3H-65 WAS LET 
      10/19/10 AND AWARDED TO JB HOLLAND CONSTRUCTION, DECORAH, 
      IOWA.  THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 
      120 WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00).  THERE IS 
      A LATE START DATE OF 08/01/11 AND 40 WORKING DAYS FOR THE 
      MISSOURI RIVER BRIDGE EAST BERM (SITE 01).  IN ADDITION, 
      THERE ARE SETTLEMENT PLATES IN THE EAST BRIDGE BERM AND A 
      116 CALENDAR DAY SETTLEMENT PERIOD AFTER COMPLETION OF THE 
      BERM.  WORK ON THE APPROACH PAVING MAY NOT BEGIN UNTIL 
      COMPLETION OF THE BERM AND SETTLEMENT PERIOD.  THE 
      SETTLEMENT PERIOD MAY BE INCREASED OR DECREASED BASED ON 
      SETTLEMENT PLATE DATA. 
 
      A GRADING CONTRACT FOR PROJECT NHSX-534-1(83)--3H-65 WAS LET 
      09/21/10 AND AWARDED TO C.J. MOYNA & SONS, ELKADER, IOWA. 
      THE CONTRACT HAD A LATE START DATE OF 04/04/11 AND 120 
      WORKING DAYS FOR THE ENTIRE PROJECT (SITE 00).  THERE IS A 
      LATE START DATE OF 07/11/11 AND 40 WORKING DAYS FOR THE EB 
      I-29 BRIDGE BERMS (SITE 01).  IN ADDITION, THERE ARE 
      SETTLEMENT PLATES IN THE BERMS AND A 60 CALENDAR DAY 
      SETTLEMENT PERIOD AFTER COMPLETION OF THE BERM.  WORK ON THE 
      APPROACH PAVING MAY NOT BEGIN UNTIL COMPLETION OF THE BERM 
      AND SETTLEMENT PERIOD.  THE SETTLEMENT PERIOD MAY BE 
      INCREASED OR DECREASED BASED ON SETTLEMENT PLATE DATA 
 
 Project(s): 
     Project No:  NHSX-534-1(81)--3H-65 
         County:  MILLS 
   Type of Work:  PCC PAVEMENT - GRADE AND NEW 
          Route:  IOWA 534             Length:   4.60 miles 
       Location:  RELOC. US 34 FROM MISSOURI RIVER E. TO JUST E. OF BN/SF R.R. 
                  (EBL) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                     151,807 CY 
  2108-5025000  OVERHAUL                                         1,934,432 ST-Y 
  2122-5190010  PAVED SHLD, PCC, 10"                                   819 SY 
  2301-1003080  STD/S-F PCC PAV'T, QM-C CL 3, 8"                    14,393 SY 
  2301-1003100  STD/S-F PCC PAV'T, QM-C CL 3, 10"                  115,182 SY 
       SECTION NO. 0002 
              ALTERNATE 'AA' OPTION 1:  PCC PAVED SHOULDER 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
              BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOOSEN 
  2122-5190007  PAVED SHLD, PCC, 7"                                  9,153 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  109         Proposal ID:  77-0187-627 
 
   Proposed Contract Period:  Late Start Date of 05/21/12 with  95 WORK DAYS 
 
 Project(s): 
     Project No:  STP-E-0187(627)--8V-77 
         County:  POLK 
   Type of Work:  PCC SIDEWALK/TRAIL 
          Route:  NEAL SMITH CONNECTOR Length:   1.10 miles 
       Location:  TRAIL SOUTH OF ORALABOR ROAD FROM SOUTH 
                  ANKENY BOULEVARD TO SW STATE STREET 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              TRAIL ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       5,222 CY 
  2403-0100010  STRUCT CONC (BRIDGE)                                   110 CY 
  2404-7775000  REINFORC STEEL                                      15,368 LB 
  2511-0302600  RECREATIONAL TRAIL, PCC, 6"                          5,407 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  110         Proposal ID:  77-0654-134 
 
   Proposed Contract Period:  Late Start Date of 09/26/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  ER-065-4(134)--28-77 
         County:  POLK 
   Type of Work:  PCC PAVED SHOULDER - NEW 
          Route:  U.S. 65              Length:   1.20 miles 
       Location:  JUST N. OF S. SKUNK RIVER NEAR 102ND AVE. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - ER FUNDING 
  2122-5190006  PAVED SHLD, PCC, 6"                                 13,937 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  111         Proposal ID:  84-7055-623-A 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  SRTS-U-7055(623)--8U-84 
         County:  SIOUX 
   Type of Work:  PCC SIDEWALK/TRAIL 
          Route:  S. MAIN AVE          Length:   0.65 miles 
       Location:  IN THE CITY OF SIOUX CENTER US 75 S, 2ND AVE SE 
                  AND 6TH ST SE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              TRAIL ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         100 CY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  112         Proposal ID:  85-0155-675 
 
   Proposed Contract Period:  Late Start Date of 08/29/11 with  55 WORK DAYS 
 
 Project(s): 
     Project No:  HDP-0155(675)--71-85 
         County:  STORY 
   Type of Work:  PCC PAVEMENT - GRADE & REPLACE 
          Route:  GRAND AVE.           Length:   0.10 miles 
       Location:  IN THE CITY OF AMES, S 16TH ST N 0.1 MI 
                  TO COLDWATER CLUBHOUSE ENTRANCE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       2,227 CY 
  2301-1033070  STD/S-F PCC PAV'T, CL C CL 3, 7"                       509 SY 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                       292 SY 
  2301-1033095  STD/S-F PCC PAV'T, CL C CL 3, 9.5"                   3,256 SY 
  2511-0302500  RECREATIONAL TRAIL, PCC, 5"                            604 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  151         Proposal ID:  04-0055-707 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  MP-005-5(707)4--76-04 
         County:  APPANOOSE 
   Type of Work:  HMA RESURFACING 
          Route:  IOWA 5               Length:   0.71 miles 
       Location:  IN THE CITY OF CINCINNATI 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2303-0032500  HMA (1M ESAL) INTERMEDIATE, 1/2"                     1,246 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    1,578 TON 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  152         Proposal ID:  16-C016-080 
 
   Proposed Contract Period:  Late Start Date of 09/06/11 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C016(80)--55-16 
         County:  CEDAR 
   Type of Work:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
          Route:  Y14                  Length:   5.00 miles 
       Location:  MUSCATINE CNTY. LINE TO 290TH ST. (F44) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2303-0001000  HMA WEDGE/LEVEL/STRENGTH                               580 TON 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                  11,570 TON 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  153         Proposal ID:  30-C030-032 
 
   Proposed Contract Period:  Late Start Date of 07/09/12 with  65 WORK DAYS 
 
 Project(s): 
     Project No:  LFM-599--7X-30 
         County:  DICKINSON 
   Type of Work:  HMA RESURFACING 
          Route:  A43                  Length:   7.00 miles 
       Location:  FROM US HIGHWAY #71 EAST TO 270TH AVE. 
 
     Project No:  FM-C030(32)--55-30 
         County:  DICKINSON 
   Type of Work:  HMA RESURFACING 
          Route:  M54 AND A48          Length:  11.00 miles 
       Location:  FROM 260TH ST. NORTH TO 240TH ST. AND ON 240TH ST. FROM 
                  270TH AVE. EAST TO 310TH AVE. 
 
     Project No:  FM-C030(38)--55-30 
         County:  DICKINSON 
   Type of Work:  HMA RESURFACING 
          Route:  A31                  Length:   3.00 miles 
       Location:  FROM 310TH AVE. EAST TO EMMET COUNTY LINE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - LFM-599--7X-30 
  2303-0001000  HMA WEDGE/LEVEL/STRENGTH                               197 TON 
  2303-0032500  HMA (1M ESAL) INTERMEDIATE, 1/2"                     8,080 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    5,975 TON 
       SECTION NO. 0002 
              ROADWAY ITEMS - FM-C030(32)--55-30 
  2303-0001000  HMA WEDGE/LEVEL/STRENGTH                               140 TON 
  2303-0032500  HMA (1M ESAL) INTERMEDIATE, 1/2"                     9,775 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    7,230 TON 
       SECTION NO. 0003 
              ROADWAY ITEMS - FM-C030(38)--55-30 
  2303-0001000  HMA WEDGE/LEVEL/STRENGTH                               150 TON 
  2303-0032500  HMA (1M ESAL) INTERMEDIATE, 1/2"                     4,825 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    3,570 TON 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  154         Proposal ID:  30-C030-033 
 
   Proposed Contract Period:  Late Start Date of 09/03/12 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  STP-S-C030(33)--5E-30 
         County:  DICKINSON 
   Type of Work:  HMA RESURFACING 
          Route:  A48                  Length:   3.00 miles 
       Location:  FROM 310TH AVENUE (N14) EAST TO EMMET COUNTY LINE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2303-0001000  HMA WEDGE/LEVEL/STRENGTH                               159 TON 
  2303-0032500  HMA (1M ESAL) INTERMEDIATE, 1/2"                     4,906 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    3,526 TON 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  155         Proposal ID:  38-C038-087 
 
   Proposed Contract Period:  Late Start Date of 06/25/12 with  75 WORK DAYS 
 
 Project(s): 
     Project No:  STP-S-C038(87)--5E-38 
         County:  GRUNDY 
   Type of Work:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
          Route:  T-29                 Length:  12.50 miles 
       Location:  MARSHALL COUNTY LINE NORTH 10.5 MI. 
                  TO IA 175 
 
     Project No:  FM-C038(88)--55-38 
         County:  GRUNDY 
   Type of Work:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
          Route:  D-67                 Length:   2.00 miles 
       Location:  T29 WEST TWO MILES TO CITY OF CONRAD 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
              STP-S-C038(87)--5E-38 
  2303-0032750  HMA (1M ESAL) INTERMEDIATE, 3/4"                    13,490 TON 
  2303-0033504  HMA (1M ESAL) SURF, 1/2", FRIC L-4                  11,885 TON 
       SECTION NO. 0002 
              ROADWAY ITEMS 
              FM-C038(88)--55-38 
  2303-0032750  HMA (1M ESAL) INTERMEDIATE, 3/4"                     2,839 TON 
  2303-0033504  HMA (1M ESAL) SURF, 1/2", FRIC L-4                   2,505 TON 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  156         Proposal ID:  43-0304-709 
 
   Proposed Contract Period:  Late Start Date of 09/12/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  MP-030-4(709)19--76-43 
         County:  HARRISON 
   Type of Work:  HMA RESURFACING WITH MILLING 
          Route:  U.S. 30              Length:   0.10 miles 
       Location:  IN THE CITY OF LOGAN. 
 
     Project No:  MP-030-4(710)27--76-43 
         County:  HARRISON 
   Type of Work:  HMA RESURFACING WITH MILLING 
          Route:  U.S. 30              Length:   0.23 miles 
       Location:  IN THE CITY OF WOODBINE. 
 
     Project No:  MP-037-4(703)24--76-43 
         County:  HARRISON 
   Type of Work:  HMA RESURFACING WITH MILLING 
          Route:  IOWA 37              Length:   0.18 miles 
       Location:  IN THE CITY OF DUNLAP, 12TH ST. TO THE ECL. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - MP-030-4(709)19--76-43 
  2303-0033504  HMA (1M ESAL) SURF, 1/2", FRIC L-4                     191 TON 
       SECTION NO. 0002 
              ROADWAY ITEMS - MP-030-4(710)27--76-43 
  2303-0033504  HMA (1M ESAL) SURF, 1/2", FRIC L-4                     338 TON 
       SECTION NO. 0003 
              ROADWAY ITEMS - MP-037-4(703)24--76-43 
  2303-0033504  HMA (1M ESAL) SURF, 1/2", FRIC L-4                     174 TON 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  157         Proposal ID:  50-C050-090 
 
   Proposed Contract Period:  Late Start Date of 05/07/12 with  35 WORK DAYS 
 
 Project(s): 
     Project No:  HRRR-C050(90)--5R-50 
         County:  JASPER 
   Type of Work:  HMA PAVEMENT - GRADE AND REPLACE 
          Route:  LIBERTY AVENUE T-14  Length:   0.19 miles 
       Location:  APPROX. 0.75 MILE EAST OF IOWA SPEEDWAY 
                  DRIVE; HORIZONTAL CURVE FLATTENING 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       6,015 CY 
  2303-0021750  HMA (300K ESAL) BASE, 3/4"                           1,064 TON 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  158         Proposal ID:  51-2465-620 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  STP-U-2465(620)--70-51 
         County:  JEFFERSON 
   Type of Work:  HMA RESURFACING 
          Route:  FILLMORE AVENUE      Length:   0.47 miles 
       Location:  FROM MAIN STREET TO MAPLE STREET 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2303-0023500  HMA (300K ESAL) I-S, 1/2", NO FRIC                   1,584 TON 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      134 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       2 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  159         Proposal ID:  76-C076-061 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  35 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C076(61)--55-76 
         County:  POCAHONTAS 
   Type of Work:  HMA RESURFACING WITH MILLING 
          Route:  N-28                 Length:   8.04 miles 
       Location:  FROM CALHOUN CO. LINE NORTH 1 MI.;FROM I 
                  HWY 7 N 5 MI. TO C-49 AND HWY 3 N 3 MI 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2303-0032750  HMA (1M ESAL) INTERMEDIATE, 3/4"                     4,102 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    8,106 TON 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  160         Proposal ID:  78-0801-363-A 
 
   Proposed Contract Period:  Late Start Date of 07/02/12 with  85 WORK DAYS 
 
 Project(s): 
     Project No:  IM-080-1(363)3--13-78 
         County:  POTTAWATTAMIE 
   Type of Work:  HMA PAVEMENT - GRADE AND NEW 
          Route:  I-80                 Length:   0.00 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS - S. EXPRESSWAY 
                  DUAL LEFT TURN INTERSECTION IMPROVEMENTS 
 
     Project No:  IM-080-1(412)3--13-78 
         County:  POTTAWATTAMIE 
   Type of Work:  TRAFFIC SIGNALS 
          Route:  I-80                 Length:   0.00 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT S. EXPRESSWAY 
                  DUAL LEFT TURN INTERSECTION IMPROVEMENTS 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - IM-080-1(363)3--13-78 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       3,212 CY 
  2102-2713070  EXCAVATION, CL 13, RDWY+BORROW                         534 CY 
  2122-5190085  PAVED SHLD, PCC, 8.5"                                  699 SY 
  2301-1033085  STD/S-F PCC PAV'T, CL C CL 3, 8.5"                   1,625 SY 
  2303-0033504  HMA (1M ESAL) SURF, 1/2", FRIC L-4                     682 TON 
  2303-0101000  HMA WEDGE/LEVEL/STRENGTH                               269 SY 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      117 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       8 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  161         Proposal ID:  96-C096-108 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C096(108)--55-96 
         County:  WINNESHIEK 
   Type of Work:  HMA RESURFACING WITH MILLING 
          Route:  A34                  Length:   2.61 miles 
       Location:  INT OF BLUFFTON RD. TO BLUFFTON & 
                  MADISON TWP LINE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2303-0032500  HMA (1M ESAL) INTERMEDIATE, 1/2"                     3,202 TON 
  2303-0033500  HMA (1M ESAL) SURF, 1/2", NO FRIC                    3,134 TON 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  201         Proposal ID:  01-0924-705 
 
   Proposed Contract Period:  Late Start Date of 09/12/11 with  40 WORK DAYS 
 
 Project(s): 
     Project No:  MP-025-4(701)48--76-01 
         County:  ADAIR 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 25              Length:   1.00 miles 
       Location:  IN THE CITY OF ORIENT FROM SCL TO WCL 
 
     Project No:  MP-092-4(705)81--76-01 
         County:  ADAIR 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 92              Length:  11.80 miles 
       Location:  FROM IA 25 E. TO MADISON CO. LINE 
 
     Project No:  MP-092-4(709)43--76-15 
         County:  CASS 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 92              Length:   7.87 miles 
       Location:  FROM HARRISON ST. IN THE CITY OF GRISWOLD TO US 71. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - MP-025-4(701)48--76-01 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      202 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      14 EACH 
       SECTION NO. 0002 
              ROADWAY ITEMS - MP-092-4(705)81--76-01 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                    1,423 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                     176 EACH 
       SECTION NO. 0003 
              ROADWAY ITEMS - MP-092-4(709)43--76-15 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      317 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      35 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  202         Proposal ID:  11-0033-706 
 
   Proposed Contract Period:  Late Start Date of 09/26/11 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  MP-003-3(706)84--76-11 
         County:  BUENA VISTA 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 3               Length:   0.00 miles 
       Location:  FROM APPROX. 2.4 MILES E. OF US 71 TO APPROX. 6.4 MILES E. 
                  OF IA. 4(VAR. LOC.) 
 
     Project No:  MP-007-3(707)32--76-11 
         County:  BUENA VISTA 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 7               Length:   0.00 miles 
       Location:  0.5 MILE W. OF POCAHONTAS CO. LINE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - MP-003-3(706)84--76-11 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      278 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      24 EACH 
       SECTION NO. 0002 
              ROADWAY ITEMS - MP-007-3(707)32--76-11 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      248 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       2 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  203         Proposal ID:  15-0834-701 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  MP-071-4(704)84--76-05 
         County:  AUDUBON 
   Type of Work:  SLURRY SEAL 
          Route:  U.S. 71              Length:   1.00 miles 
       Location:  IN THE CITY OF AUDUBON. 
 
     Project No:  MP-083-4(701)39--76-15 
         County:  CASS 
   Type of Work:  SLURRY SEAL 
          Route:  IOWA 83              Length:   9.98 miles 
       Location:  FROM THE EAST JCT. OF U.S. 71 TO IOWA 148 IN THE 
                  CITY OF ANITA. 
 
     Project No:  MP-092-4(710)53--76-15 
         County:  CASS 
   Type of Work:  SLURRY SEAL 
          Route:  IOWA 92              Length:   5.87 miles 
       Location:  FROM THE NORTH JCT. OF U.S. 71 TO N-28 
 
     Project No:  MP-169-4(702)70--76-61 
         County:  MADISON 
   Type of Work:  SLURRY SEAL 
          Route:  U.S. 169             Length:   4.63 miles 
       Location:  FROM THE N. JCT. OF IOWA 92 TO 2.7 MI. NORTH OF G-4R. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  204         Proposal ID:  25-1694-703 
 
   Proposed Contract Period:  Late Start Date of 09/12/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  MP-044-4(705)92--76-25 
         County:  DALLAS 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 44              Length:   3.61 miles 
       Location:  FROM US 169 TO THE ECL OF DALLAS CENTER. 
 
     Project No:  MP-144-4(700)0--76-25 
         County:  DALLAS 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 144             Length:   2.30 miles 
       Location:  IN THE CITY OF PERRY 
 
     Project No:  MP-169-4(703)99--76-25 
         County:  DALLAS 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 169             Length:  18.57 miles 
       Location:  FROM MINBURN TO OGDEN. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - MP-044-4(705)92--76-25 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      269 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      28 EACH 
       SECTION NO. 0002 
              ROADWAY ITEMS - MP-144-4(700)0--76-25 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      243 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      25 EACH 
       SECTION NO. 0003 
              ROADWAY ITEMS - MP-169-4(703)99--76-25 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      958 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      79 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  205         Proposal ID:  27-C027-046 
 
   Proposed Contract Period:  Late Start Date of 08/15/11 with  45 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C027(46)--55-27 
         County:  DECATUR 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  MULTIPLE ROUTES      Length:  25.80 miles 
       Location:  VARIOUS LOCATIONS 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  206         Proposal ID:  27-0695-702 
 
   Proposed Contract Period:  Late Start Date of 08/29/11 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  MP-069-5(702)4--76-27 
         County:  DECATUR 
   Type of Work:  HMA JOINT & CRACK SEALING 
          Route:  U.S. 69              Length:  12.40 miles 
       Location:  FROM LAMONI, EAST AND NORTH TO THE JCT. IOWA 2 IN LEON. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  207         Proposal ID:  36-C036-062 
 
   Proposed Contract Period:  Late Start Date of 08/29/11 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C036(62)--55-36 
         County:  FREMONT 
   Type of Work:  SEAL COAT 
          Route:  MULTIPLE ROUTES      Length:  12.37 miles 
       Location:  VARIOUS LOCATIONS 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  208         Proposal ID:  36-0024-708 
 
   Proposed Contract Period:  Late Start Date of 09/26/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  MP-002-4(708)16--76-36 
         County:  FREMONT 
   Type of Work:  HMA PATCHING 
          Route:  IOWA 2               Length:  12.58 miles 
       Location:  FROM SIDNEY TO US 59. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  209         Proposal ID:  39-0444-707 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  45 WORK DAYS 
 
 Project(s): 
     Project No:  MP-044-4(707)66--76-39 
         County:  GUTHRIE 
   Type of Work:  PCC JOINT & CRACK SEALING 
          Route:  IOWA 44              Length:  13.70 miles 
       Location:  FROM GUTHRIE CENTER TO PANORA. 
 
     Project No:  MP-002-4(702)99--76-80 
         County:  RINGGOLD 
   Type of Work:  HMA CRACK FILLING 
          Route:  IOWA 2               Length:   9.80 miles 
       Location:  FROM MOUNT AYR TO KELLERTON. 
 
     Project No:  MP-148-4(709)22--76-87 
         County:  TAYLOR 
   Type of Work:  SLURRY SEAL 
          Route:  IOWA 148             Length:   8.67 miles 
       Location:  FROM J-20 TO U.S. 34. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  210         Proposal ID:  43-0304-708 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  MP-030-4(708)12--76-43 
         County:  HARRISON 
   Type of Work:  MICROSURFACING 
          Route:  U.S. 30              Length:  11.74 miles 
       Location:  FORM ECL OF MISSOURI VALLEY TO IA 44. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  211         Proposal ID:  47-1753-703-A 
 
   Proposed Contract Period:  Late Start Date of 09/30/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  MP-175-3(703)52--76-47 
         County:  IDA 
   Type of Work:  HMA CRACK FILLING 
          Route:  IOWA 175             Length:   7.82 miles 
       Location:  FROM ECL OF IDA GROVE TO THE SAC COUNTY LINE. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  212         Proposal ID:  59-0655-704 
 
   Proposed Contract Period:  Late Start Date of 08/29/11 with  35 WORK DAYS 
 
 Project(s): 
     Project No:  MP-065-5(704)32--76-59 
         County:  LUCAS 
   Type of Work:  HMA PATCHING 
          Route:  U.S. 65              Length:  13.73 miles 
       Location:  FROM US 34 N. TO LIBERTY CENTER 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  213         Proposal ID:  62-0635-706 
 
   Proposed Contract Period:  Late Start Date of 09/12/11 with  35 WORK DAYS 
            Site 01:  TO COMPLETE PATCHES AT STA.3507+00 AND STA.3482+50 
                              Late Start Date of 09/12/11 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  MP-063-5(706)61--76-62 
         County:  MAHASKA 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 63              Length:   2.02 miles 
       Location:  FROM IOWA 163 RAMP INTERSECTION N. TO 2ND AVE. IN 
                  OSKALOOSA 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                    1,652 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      60 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  214         Proposal ID:  65-0344-711 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  60 WORK DAYS 
 
 Project(s): 
     Project No:  MP-034-4(711)5--76-65 
         County:  MILLS 
   Type of Work:  SLURRY SEAL 
          Route:  U.S. 34              Length:  15.50 miles 
       Location:  FROM EAST OF I-29 TO WEST OF HASTINGS. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  215         Proposal ID:  73-0594-704 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  MP-059-4(704)11--76-73 
         County:  PAGE 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 59              Length:   0.50 miles 
       Location:  AT THE INTERSECTION WITH IA 2. 
 
     Project No:  MP-092-4(704)21--76-78 
         County:  POTTAWATTAMIE 
   Type of Work:  HMA RESURFACING WITH MILLING 
          Route:  IOWA 92              Length:   1.60 miles 
       Location:  FROM 3 MI. EAST OF TREYNOR, EAST 1.6 MI. (VARIOUS LOCATIONS) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - MP-59-4(704)11--76-73 
  2303-0033504  HMA (1M ESAL) SURF, 1/2", FRIC L-4                     182 TON 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      530 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      47 EACH 
       SECTION NO. 0002 
              ROADWAY ITEMS - MP-92-4(704)21--76-78 
  2303-0033504  HMA (1M ESAL) SURF, 1/2", FRIC L-4                     205 TON 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  216         Proposal ID:  78-0064-710 
 
   Proposed Contract Period:  Late Start Date of 10/03/11 with  65 WORK DAYS 
 
 Project(s): 
     Project No:  MP-048-4(706)24--76-69 
         County:  MONTGOMERY 
   Type of Work:  HMA CRACK FILLING 
          Route:  IOWA 48              Length:  11.81 miles 
       Location:  FROM U.S. 34 TO ELLIOTT. 
 
     Project No:  MP-006-4(708)8--76-78 
         County:  POTTAWATTAMIE 
   Type of Work:  HMA CRACK FILLING 
          Route:  U.S. 6               Length:   4.09 miles 
       Location:  FROM I-80 EAST, TO 0.4 MI. WEST OF L-52. 
 
     Project No:  MP-006-4(710)30--76-78 
         County:  POTTAWATTAMIE 
   Type of Work:  HMA CRACK FILLING 
          Route:  U.S. 6               Length:  13.06 miles 
       Location:  FROM OAKLAND TO IOWA 48. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  217         Proposal ID:  78-0924-705 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  MP-059-4(704)31--76-65 
         County:  MILLS 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 59              Length:   7.98 miles 
       Location:  FROM US 34 TO CO. RD. H-12. 
 
     Project No:  MP-083-4(703)15--76-78 
         County:  POTTAWATTAMIE 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 83              Length:   0.00 miles 
       Location:  AT THE INTERSECTION OF US 59 AND IA 83. 
 
     Project No:  MP-092-4(705)7--76-78 
         County:  POTTAWATTAMIE 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 92              Length:  11.00 miles 
       Location:  FROM I-29 TO TREYNOR. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - MP-059-4(704)31--76-65 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      189 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      38 EACH 
       SECTION NO. 0002 
              ROADWAY ITEMS - MP-083-4(703)15--76-78 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      194 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                       1 EACH 
       SECTION NO. 0003 
              ROADWAY ITEMS - MP-092-4(705)7--76-78 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      618 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      34 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  218         Proposal ID:  88-1694-708 
 
   Proposed Contract Period:  Late Start Date of 10/03/11 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  MP-169-4(708)47--76-88 
         County:  UNION 
   Type of Work:  PCC PATCHING 
          Route:  U.S. 169             Length:   7.30 miles 
       Location:  FROM NORTH OF U.S. 34 TO LORIMOR. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                      441 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      79 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  219         Proposal ID:  92-0925-703 
 
   Proposed Contract Period:  Late Start Date of 10/03/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  MP-092-5(703)242--76-92 
         County:  WASHINGTON 
   Type of Work:  HMA CRACK FILLING 
          Route:  IOWA 92              Length:  18.02 miles 
       Location:  FROM JUST E. OF U.S. 218 NEAR AINSWORTH E. TO U.S. 61 NEAR 
                  GRANDVIEW 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  220         Proposal ID:  97-1411-035 
 
   Proposed Contract Period:  Late Start Date of 06/25/12 with  70 WORK DAYS 
 
 Project(s): 
     Project No:  STP-141-1(35)--2C-97 
         County:  WOODBURY 
   Type of Work:  PCC PATCHING 
          Route:  IOWA 141             Length:   0.00 miles 
       Location:  I-29 E. TO HANCOCK AVE. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                    5,242 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                     557 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  301         Proposal ID:  20-0692-016 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  ER-069-2(16)--28-20 
         County:  CLARKE 
   Type of Work:  SLIDE REPAIR 
          Route:  U.S. 69              Length:   0.00 miles 
       Location:  6.5 MILES S. OF OSCEOLA 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  302         Proposal ID:  25-C025-086 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  45 WORK DAYS 
 
 Project(s): 
     Project No:  ER-C025(86)--58-25 
         County:  DALLAS 
   Type of Work:  EMERGENCY REPAIR - EROSION 
          Route:  R16                  Length:   0.15 miles 
       Location:  ALONG N. RACCOON RIVER; APPROX. 2 MILES NORTH OF VAN METER. 
                  DDIR IA-10-02-25-R16-2 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              EROSION CONTROL ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         350 CY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  303         Proposal ID:  44-2182-138 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  ER-218-2(138)--28-44 
         County:  HENRY 
   Type of Work:  SLIDE REPAIR 
          Route:  U.S. 218             Length:   0.00 miles 
       Location:  3.5 MILES S. OF OLDS 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                       2,465 CY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  304         Proposal ID:  51-0348-154 
 
   Proposed Contract Period:  Late Start Date of 09/26/11 with   5 WORK DAYS 
 
 Project(s): 
     Project No:  ER-034-8(154)--28-51 
         County:  JEFFERSON 
   Type of Work:  SLIDE REPAIR 
          Route:  U.S. 34              Length:   0.00 miles 
       Location:  SE CORNER OF TAMARACK RD. INTERSECTION 
                  W. OF LOCKRIDGE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         726 CY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  305         Proposal ID:  52-0015-098 
 
   Proposed Contract Period:  Late Start Date of 09/26/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  STPN-001-5(98)--2J-52 
         County:  JOHNSON 
   Type of Work:  PIPE CULVERTS 
          Route:  IOWA 1               Length:   0.00 miles 
       Location:  0.7 MILE NORTH OF WASHINGTON CO. LINE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2710070  EXCAVATION, CL 10, RDWY+BORROW                         150 CY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  306         Proposal ID:  56-C056-080 
 
   Proposed Contract Period:  Late Start Date of 09/19/11 with  35 WORK DAYS 
 
 Project(s): 
     Project No:  ER-C056(80)--58-56 
         County:  LEE 
   Type of Work:  EMERGENCY REPAIR - EROSION 
          Route:  J72/300TH STREET     Length:   0.00 miles 
       Location:  AT A DRAINAGE DITCH, APPROX. 1400'  EAST OF 205TH AVE. 
                  IN THE NE 1/4 OF SEC. 14-66-06   DDIR NO. IA-10-01-56-J72-1 
 
     Project No:  ER-C056(81)--58-56 
         County:  LEE 
   Type of Work:  EMERGENCY REPAIR - EROSION 
          Route:  J40/160TH STREET     Length:   0.00 miles 
       Location:  AT A DRAINAGE DITCH, 3.5 MILES NORTH OF PRIMROSE IN 
                  THE NW 1/4 OF SEC. 03-68-07  DDIR NO. IA-10-01-56-J40-1. 
 
     Project No:  ER-C056(82)--58-56 
         County:  LEE 
   Type of Work:  EMERGENCY REPAIR - EROSION 
          Route:  J56/FRANKLIN ROAD    Length:   0.00 miles 
       Location:  UNDER 219030 DDIR NO. IA-10-01-56-J56-1 
 
     Project No:  ER-C056(83)--58-56 
         County:  LEE 
   Type of Work:  EMERGENCY REPAIR - EROSION 
          Route:  J49/175TH STREET     Length:   0.00 miles 
       Location:  AT A SMALL STREAM, APPROX. 2300' WEST OF 345TH AVE. IN THE 
                  NW CORNER OF SEC. 07-68-03.  DDIR NO. IA-10-02-56-J48-1 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              EROSION CONTROL ITEMS 
              LEE COUNTY ER-C056(80)--58-56 
  2102-2625000  EMBANKMENT-IN-PLACE                                     20 CY 
       SECTION NO. 0002 
              EROSION CONTROL ITEMS 
              LEE COUNTY ER-C056(81)--58-56 
  2102-2625000  EMBANKMENT-IN-PLACE                                     15 CY 
       SECTION NO. 0003 
              EROSION CONTROL ITEMS 
              LEE COUNTY ER-C056(82)--58-56 
  2102-2625000  EMBANKMENT-IN-PLACE                                     11 CY 
       SECTION NO. 0004 
              EROSION CONTROL ITEMS 
              LEE COUNTY ER-C056(83)--58-56 
  2102-2625000  EMBANKMENT-IN-PLACE                                     72 CY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  307         Proposal ID:  75-0752-054 
 
   Proposed Contract Period:  Late Start Date of 09/12/11 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-075-2(54)--2R-75 
         County:  PLYMOUTH 
   Type of Work:  PIPE CULVERTS 
          Route:  U.S. 75              Length:   0.00 miles 
       Location:  OVER D.D. 1 MILE N. OF C60 IN HINTON 
                  (NBL/SBL) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              TWIN 88 INCH X 54 INCH X 174' REINFORCED 
              CONCRETE ARCH PIPE 
  2102-2625000  EMBANKMENT-IN-PLACE                                    519 CY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  308         Proposal ID:  83-C083-049 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  ER-C083(49)--58-83 
         County:  SHELBY 
   Type of Work:  EMERGENCY REPAIR - EROSION 
          Route:  M56                  Length:   0.00 miles 
       Location:  3/4 MI. SOUTH OF 400TH ST. 
                  DDIR NO. IA-10-02-83-M56-1 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              EROSION CONTROL ITEMS 
  2403-0100000  STRUCT CONC (MISCELLANEOUS)                             36 CY 
  2404-7775000  REINFORC STEEL                                       1,412 LB 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  309         Proposal ID:  85-0695-096 
 
   Proposed Contract Period:  Late Start Date of 09/12/11 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  STP-069-5(96)--2C-85 
         County:  STORY 
   Type of Work:  LONGITUDINAL SUBDRAINS 
          Route:  U.S. 69              Length:   7.30 miles 
       Location:  FROM 190TH ST.,  NORTH TO E-18. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  310         Proposal ID:  86-0306-175 
 
   Proposed Contract Period:  Late Start Date of 10/03/11 with  15 WORK DAYS 
 
 
 Project(s): 
     Project No:  NHSN-030-6(175)--2R-86 
         County:  TAMA 
   Type of Work:  PIPE CULVERTS 
          Route:  U.S. 30              Length:   0.00 miles 
       Location:  FROM E. OF TAMA/TOLEDO E. TO BENTON CO. LINE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS 
  2102-2625000  EMBANKMENT-IN-PLACE                                    429 CY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  311         Proposal ID:  92-2183-082 
 
   Proposed Contract Period:  Late Start Date of 10/24/11 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  ER-218-3(82)--28-92 
         County:  WASHINGTON 
   Type of Work:  REVETMENT 
          Route:  U.S. 218             Length:   0.00 miles 
       Location:  1 MILE S. OF AINSWORTH 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  312         Proposal ID:  97-0297-051 
 
   Proposed Contract Period:  Late Start Date of 05/28/12 with  80 WORK DAYS 
 
 Project(s): 
     Project No:  IM-029-7(51)149--13-97 
         County:  WOODBURY 
   Type of Work:  SANITARY SEWER 
          Route:  I-29                 Length:   0.00 miles 
       Location:  IN THE CITY OF SIOUX CITY FROM PERRY CREEK 
                  LIFT STATION TO TRI-VIEW AVE. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              SANITARY SEWER ITEMS 
  2301-1033080  STD/S-F PCC PAV'T, CL C CL 3, 8"                     4,342 SY 
  2511-0302400  RECREATIONAL TRAIL, PCC, 4"                             33 SY 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  351         Proposal ID:  00-000S-467 
 
   Proposed Contract Period:  By individual sites. 
            Site 01:  TO COMPLETE DIVISION 1 SIGNS 
                              Completion Date of 01/31/12 
            Site 02:  TO COMPLETE DIVISION 2 SIGNS 
                              Late Start Date of 08/22/11 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-000-S(467)--2R-00 
         County:  STATEWIDE 
   Type of Work:  TRAFFIC SIGNS 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  352         Proposal ID:  04-0055-708 
 
   Proposed Contract Period:  Late Start Date of 10/10/11 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  MP-005-5(708)11--76-04 
         County:  APPANOOSE 
   Type of Work:  PAVEMENT MARKINGS 
          Route:  IOWA 5               Length:   1.24 miles 
       Location:  FROM 540TH STREET, NORTH TO THE SCL OF CENTERVILLE, NEAR 
                  E. GREEN STREET. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  353         Proposal ID:  61-C061-086 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with  40 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C061(86)--55-61 
         County:  MADISON 
   Type of Work:  PAVEMENT MARKINGS 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  354         Proposal ID:  78-C078-165 
 
   Proposed Contract Period:  Late Start Date of 08/15/11 with  65 WORK DAYS 
 
 Project(s): 
     Project No:  FM-C078(165)--55-78 
         County:  POTTAWATTAMIE 
   Type of Work:  PAVEMENT MARKINGS 
          Route:  MULTIPLE ROUTES      Length: 199.28 miles 
       Location:  VARIOUS LOCATIONS 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  401         Proposal ID:  23-0309-160 
 
   Proposed Contract Period:  Approx Start Date of 09/26/11 with  10 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-030-9(160)--2R-23 
         County:  CLINTON 
   Type of Work:  SALVAGE AND REMOVAL 
          Route:  U.S. 30              Length:   0.00 miles 
       Location:  IN THE CITY OF CLINTON AT 2573 CAMANCHE AVE. & 
                  PARCEL NO. 275 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  402         Proposal ID:  78-0293-124 
 
   Proposed Contract Period:  Approx Start Date of 09/26/11 with  15 WORK DAYS 
 
 Project(s): 
     Project No:  IMN-029-3(124)48--0E-78 
         County:  POTTAWATTAMIE 
   Type of Work:  SALVAGE AND REMOVAL 
          Route:  I-29                 Length:   0.00 miles 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT 2837 S. 10TH ST. & 
                  2810 S. 7TH ST. PARCEL NO. 314 & 329A 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  403         Proposal ID:  82-0741-216 
 
   Proposed Contract Period:  Approx Start Date of 09/26/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  IMN-074-1(216)5--0E-82 
         County:  SCOTT 
   Type of Work:  SALVAGE AND REMOVAL 
          Route:  I-74                 Length:   0.00 miles 
       Location:  IN THE CITY OF BETTENDORF AT 1115 GRANT ST., 
                  536 14TH ST & 1303 MISS. BLVD.- PARCEL #347/374/377 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  451         Proposal ID:  37-3800-601 
 
   Proposed Contract Period:  Late Start Date of 08/22/11 with 145 WORK DAYS 
 
    Proposal Note: 
      *** CONTRACT AWARD LIMIT *** 
      PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR 
      ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS 
      PROPOSAL IS $1,405,000.00 
 
 Project(s): 
     Project No:  STP-E-3800(601)--8V-37 
         County:  GREENE 
   Type of Work:  MISCELLANEOUS 
          Route:  EAST LINCOLN WAY     Length:   0.25 miles 
       Location:  COURTHOUSE SQUARE TO BUSINESS SIDE 
                  SCENIC OR HISTORIC HWY 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 
       SECTION NO. 0001 
              ROADWAY ITEMS - BASE BID 
  2529-5070110  PATCH, FULL-DEPTH FINISH, BY AREA                    2,530 SY 
  2529-5070120  PATCH, FULL-DEPTH FINISH, BY COUNT                      16 EACH 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  452         Proposal ID:  56-5195-601 
 
   Proposed Contract Period:  Late Start Date of 09/12/11 with  35 WORK DAYS 
 
 Project(s): 
     Project No:  EDP-5195(601)--7Y-56 
         County:  LEE 
   Type of Work:  MISCELLANEOUS 
          Route:  J74                  Length:   0.00 miles 
       Location:  IN THE CITY OF MONTROSE; 
                  MONTROSE ENTRANCE SIGNS 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  501         Proposal ID:  15-0801-410 
 
   Proposed Contract Period:  Late Start Date of 09/06/11 with  75 WORK DAYS 
 
 Project(s): 
     Project No:  IMN-080-1(410)58--0E-15 
         County:  CASS 
   Type of Work:  LANDSCAPING 
          Route:  I-80                 Length:   0.00 miles 
       Location:  FROM CO. RD. N-16 E. TO CO.RD.N-28 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  502         Proposal ID:  40-0204-047 
 
   Proposed Contract Period:  Late Start Date of 04/16/12 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-020-4(47)--2R-40 
         County:  HAMILTON 
   Type of Work:  LANDSCAPING 
          Route:  U.S. 20              Length:   0.00 miles 
       Location:  FROM CO. RD. R-77 E. TO CO. RD. S-27 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  503         Proposal ID:  77-1631-086 
 
   Proposed Contract Period:  Late Start Date of 09/26/11 with  30 WORK DAYS 
 
 Project(s): 
     Project No:  NHSN-163-1(86)--2R-77 
         County:  POLK 
   Type of Work:  LANDSCAPING 
          Route:  IOWA 163             Length:   0.00 miles 
       Location:  FROM NE 56 ST. IN PLEASANT HILL E. TO NE 112TH ST. 
                  (CO. RD. S-27) 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  504         Proposal ID:  78-0292-073 
 
   Proposed Contract Period:  Late Start Date of 10/10/11 with  20 WORK DAYS 
 
 Project(s): 
     Project No:  IMN-029-2(73)44--0E-78 
         County:  POTTAWATTAMIE 
   Type of Work:  CLEARING AND GRUBBING 
          Route:  I-29                 Length:   0.00 miles 
       Location:  FROM MILLS CO. LINE N. TO BUS. U.S.75, SINGING HILLS BLVD. 
                  IN SIOUX CITY 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 



                       IOWA DEPARTMENT OF TRANSPORTATION 
 
                  MAJOR ITEMS  -  PRELIMINARY QUANTITY REPORT 
                             (for information only) 
 
 Proposed Letting Date:  July 19, 2011     10:00 A.M. 
 
  Proposed Bid Order:  651         Proposal ID:  00-0005-715-A 
 
   Proposed Contract Period:  Approx Start Date of 08/22/11 with  25 WORK DAYS 
 
 Project(s): 
     Project No:  MP-000-5(715)0--76-00 
         County:  STATEWIDE 
   Type of Work:  HOT MIX ASPHALT MIX 
          Route:  MULTIPLE ROUTES      Length:   0.00 miles 
       Location:  VARIOUS LOCATIONS IN WAPELLO, WARREN, DECATUR & LUCAS CO. 
 
--------------------------------------------------------------------------------- 
  Item No.      Item Description                                  Quantity/Unit 
--------------------------------------------------------------------------------- 


